

OPINION OF PROBABLE CONSTRUCTION COST - SUMMARY

Schematic Design - Cost Model

Construction Cost:

A. DEMOLITION		\$45,000.00
B. SUBSTRUCTURE		\$126,976.00
C. SHELL		\$595,629.00
D. INTERIORS		\$506,482.05
E. SERVICES		\$1,425,500.00
F. AUDIO/DATA		\$309,888.00
G. BUILDING SITEWORK		\$82,600.00
	<i>Subtotal</i>	\$3,092,075.05

Project Design Contingency (5% Construction Cost)	5.0%	\$154,603.75
Construction Contingency	10.0%	\$309,207.51
Escalation Fee (2.5% Project Cost)	2.5%	\$81,166.97
	<i>Subtotal</i>	\$3,637,053.28

H. General Conditions (8%)	8.0%	\$290,964.26
----------------------------	------	--------------

Total Opinion of Probable Construction Cost **\$3,928,017.54**

Additional Project Costs:

Asbestos		\$72,000.00
Telecommunications	Added in AV cost above.	
Furnishings and Moveable Equipment		\$293,275.00

Owners Soft Cost

A&E Design Fee (7.5%)		\$291,024.89
Additional Fixed Design Fees		\$96,050.00
LEED Commisioning		\$24,750.00
State of Michigan Building Code Review		\$1,726.40
State of Michigan BFS Review		\$4,664.00
LEED Review FEES		\$3,420.00
Remaider of Owners Cost		\$423,750.71

Additional Project Cost Total **\$842,000.00**

Total Project Costs:

Total Project Cost Total **\$5,135,292.54**

Notes:

AMOUNT UNDER/(OVER) BUDGET (\$141,292.54)

It should be noted that costs indicated are opinions only, intended to assist Owner with project implementation. Actual costs will need to be established during a competitive bidding process, along with construction.

